

Youth Athletic Facilities Evaluation Template



Prism #

Development

Acquisition and Development

Project
Name

Sponsor

REGIONAL LOCATION MAP

CLICK TO INSERT MAP

SITE AREA MAP

CLICK TO INSERT MAP

SERVICE AREA MAP

CLICK TO INSERT MAP

ATHLETIC FACILITY MAP

CLICK TO INSERT MAP


PROJECT VISUALS PAGE 1

CLICK TO INSERT VISUAL


PROJECT VISUALS PAGE 2

CLICK TO INSERT VISUAL

1. Need and Need Satisfaction. What is the community's need for the proposed renovated youth athletic facility? To what extent will the project satisfy the service area needs? (15 points)



1. Need and Need Satisfaction Page 2.




SITE DEVELOPMENT PLAN

CLICK TO INSERT SITE DEVELOPMENT PLAN

ADDITIONAL DESIGN DOCUMENTS

CLICK TO INSERT DESIGN DOCUMENTS


2. Design and Cost Estimate. How well is the project designed? Does the cost estimate accurately reflect the scope of work? (10 points)



COST ESTIMATE TABLE / BUDGET

CLICK TO INSERT COST ESTIMATE


3. Sustainability and Environmental Stewardship. Will the project result in a quality, sustainable, recreational opportunity while protecting the integrity of the environment? (3 points)



4. Facility Management. Does the applicant have the ability to operate and maintain the facility. (3 points)



5. Availability. When the project is complete, how often will it be available for competitive youth sports in a calendar year? (5 points)

A large, empty rectangular box with a thin blue border, intended for the respondent to write their answer to the question above. The box occupies most of the page's vertical space.

5. Availability Page 2

CURRENT - ESTIMATED USE BY MONTH AND HOURS

Organization or Sport	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
TOTAL													

PROJECT COMPLETE - ESTIMATED USE BY MONTH AND HOURS

Organization or Sport	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
TOTAL													

6. Readiness to Proceed. What is the timeline for completing the project? (3 points)

RENOVATION	ESTIMATED DATE OF COMPLETION
ENGINEERING AND DESIGN COMPLETE	
MAJOR PERMITS SECURED	
BIDS ISSUED	
CONSTRUCTION STARTED	
FINAL BILLING AND REPORT SENT TO RCO	
PROJECT COMPLETE	

ACQUISITION	ESTIMATED DATE OF COMPLETION
LANDOWNER ACKNOWLEDGMENT SUBMITTED	
APPRAISAL AND REVIEW COMPLETED	
ENVIRONMENTAL REVIEW COMPLETED	
PURCHASE AGREEMENT OR OPTION SIGNED	
CLOSING	

7. Project Support and Partnerships. To what extent do users and the public support the project? (10 points)

